STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 11/ 16/ 05 I N CONTRA COSTA COUNTY NEAR 11/ 17/ 05
CONTRACT NUMBER 04- 263704 HERCULES FROM 0.2 KM WEST OF 80 AND CONTRACT CODE "A '
LOCATI ON 04-CC-80-9.8/12.9 4 SEPARATION TO 0.3 KM EAST OF 189 CONTRACT | TEMS
CUWM NGS SKYWAY OVERCROSSI NG
W DEN FREEWAY FEDERAL AID ACI M 080-1(107)N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPGOSALS | SSUED 44 FUND TOTAL HB4C 19, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 130
NUMBER OF BI DDERS 7 ENG NEERS EST 16, 903, 770. 00 AMOUNT OVER 1, 734, 352. 50 PERCENT OVER EST 10. 26

PROGRAM ELEMENTS P

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 18, 638, 122. 50 5 C C WERS | NC 916 635-9370
00331359
B) 130 DAYS X 17100 P O BOX 2948 FAX 916 635-1527
A+B) 20, 861, 122. 50 RANCHO CORDOVA CA 95741-2948
2 A 17, 765, 065. 38 6 GH LOTTI BROS I NC 415 454-7011
00132128
B) 200 DAYS X 17100 525 JACOBY STREET FAX 415 454-8376
A+B) 21, 185, 065. 38 SAN RAFAEL CA 94901
3 A 18,917, 333. 00 2 R AND L BROSAMER | NC 925 837-5600
00700218
B) 162 DAYS X 17100 P O BOX 238 FAX 925 837-8387
A+B) 21, 687, 533. 00 ALAMO CA 94507
4 A 19, 437, 539. 80 4 M TCHELL ENG NEERI NG 415 227-1040
00754676
B) 175 DAYS X 17100 P O BOX 34367 FAX 415 227-1049
A+B) 22,430, 039. 80 SAN FRANCI SCO CA 94134
5 A 21,470, 198. 25 3 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666
I NC 00238650
B) 200 DAYS X 17100 P O BOX 6227 FAX 925 687-2122

24, 890, 198. 25

CONCORD CA 94524



04- 263704
04- CC-80-9
11/ 16/ 05

6 A 20, 916, 205. 90
B) 235 DAYS X 17100

A+B) 24,934, 705. 90

7 A 21, 287, 944. 00
B) 250 DAYS X 17100

A+B) 25,562, 944. 00

R G W CONSTRUCTI ON | NC
P O BOX 2910

LI VERMORE CA 94551

DI ABLO CONTRACTORS | NC

7 CROW CANYON CT STE 100
SAN RAMON CA 94583

925 606- 2400
00591940
FAX 925 961-1925

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
11/ 17/ 05



04- 263704 Bl D245

04- CC-80-9 PAGE 3

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ADAMS AND SM TH
LI NDON UT

CASE PACIFIC
HAYWARD CA

CENTRAL FENCE
SACRAMENTO CA

DRI LL TECH
ANTI OCH CA

FARVWEST SAFETY
LODI CA

LI NEAR OPTI ONS
MENLO PARK CA

STRUCTURAL STEEL

CAST IN DRILLED HCOLE PI LE

VETAL BEAM GUARD RAI L

SO L NAILS

SI GNS AND DELI NEATORS

STRI PI NG

MBI SI GN STRUCTURES
LI VERMORE CA

MASONRY SERVI CE MASONRY
PLEASANTON CA

M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA

OLI VEI RA FENCE FENCI NG

SANTA CLARA CA

PACI FI C COAST STEEL REBAR

FAI RFI ELD CA

CONTI NUED ON NEXT PAGE



04- 263704
04- CC-80-9
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

11/ 17/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PENHALL COVPANY
SACRAMENTO CA

R E MAHER
AVERI CAN CANYON CA

STOLOSKI AND GONZALES
HALF MOON BAY CA

STROER AND GRAFF
ANTI OCH CA

VI NTAGE PAVI NG
W NTERS CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

DEMOLI TI ON

M NOR CONCRETE

UNDERGROUND DRAI NAGE

DRI VEN PI LE

ASPHALT CONCRETE PAVI NG

LANDSCAPI NG



04- 263704 Bl D245

04- CC-80-9 PAGE 5

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
ACACI A ERCSI ON CONTROL ERCSI ON CONTRCL
SANTA BARBARA CA
BAY LI NE CUTTI NG AND CORI NG SAWCUTTI NG
1033 YORBA BUENA AVENUE
CAKLAND CA
BENTANCOURT BROTHERS CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
COFFMAN SPECI ALTI ES CONCRETE PAVI NG
SAN DI EGO CA
CORAL CONSTRUCTI ON SI GN STRUCTURES
W LSONVI LLE OR
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
LANE SAFETY COVPANY TRAFFI C CONTROL
BENI Cl A CA
LI NEAR OPTI ONS STRI PI NG AND SI GNS

MENLO PARK CA

LONE STAR LANDSCAPE LANDSCAPI NG
SAN MARTI N CA
CONTI NUED ON NEXT PAGE



04- 263704 Bl D245

04- CC-80-9 PAGE 6

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 M BUMGARNER | NC VETAL BEAM GUARD RAI L
LI VERMORE CA
OLI VEI RA FENCE COVPANY CHAI'N LI NK FENCE
SANTA CLARA CA
R M HARRI S BRI DGE AND SOUNDWALL
MARTI NEZ CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . ASPHALT CONCRETE DI KE

CLEARI NG AND GRUBBI NG

CONCRETE BARRI ER ( PARTI AL)

DRAI NAGE

ERCSI ON CONTRCL

FENCI NG

JO NT SEALS
CONTI NUED ON NEXT PAGE



04- 263704 Bl D245

04- CC-80-9 PAGE 7

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . VETAL BEAM GUARD RAI L
M LLI NG
STRI PI NG

STRUCTURAL STEEL

TREAT BRI DGE DECK

BENATANCOURT BROTHERS CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA

CASE PACIFI C CAST IN DRI LLED HOLE PI LI NG
HAYWARD CA

CONFAB PRECAST G RDERS
LATHROP CA

DI VERSI FI ED CONCRETE SAWCUTTI NG AND SEALI NG
SPARKS NV

DRI LL TECH SO L NAILS

ANTI OCH CA

GERCO CONTRACTCRS SI GN STRUCTURE

AUBURN CA

CONTI NUED ON NEXT PAGE



04- 263704
04- CC-80-9
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

11/ 17/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

M F MAHER
VALLEJO CA

MASONRY SERVI CES
PLEASANTON CA

PACI FI C COAST
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STROER AND GRAFF
ANTI OCH CA

VI NTAGE PAVI NG
W NTERS CA

W C MALONEY
STOCKTON CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE

SOUNDWAL L

REBAR

CONSTRUCTI ON AREA SI GNS

DRI VEN PI LI NG

ASPHALT CONCRETE PAVI NG

DEMOLI TI ON

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ADAVMS AND SM TH
LI NDON UT

CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

STEEL G RDERS



04- 263704 Bl D245

04- CC-80-9 PAGE 9

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BENTANCOURT BROTHERS CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CASE PACIFI C CAST IN DRI LLED HOLE PI LE
HAYWARD CA
CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CONFAB BRI DGE G RDERS
LATHROP CA
DRI LL TECH SO L NAILS
ANTI OCH CA
GERCO CONTRACTCRS SI GN STRUCTURE
AUBURN CA
HARRI S SALI NAS REBAR
LI VERMORE CA
JOHN JACKSON MASONRY MASONRY
SACRAMENTO CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
SI LVERADO CONTRACTCRS BRI DGE DEMOLI TI ON
OAKLAND CA

CONTI NUED ON NEXT PAGE



04- 263704
04- CC-80-9
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
11/ 17/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STRANGE AND CHAMBERS
VALLEJO CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE

LANDSCAPI NG AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

BENTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

GERCO CONTRACTCRS
AUBURN CA

LANE SAFETY
BENICI A CA

LI NEAR OPTI ONS
MENLO PARK CA

R E MAHER
AVERI CAN CANYON CA

R E SERRANO
MARTI NEZ CA

R M HARRI S
MARTI NEZ CA
CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

ELECTRI CAL

SI GN STRUCTURE

TRAFFI C CONTROL

STRI PI NG

M NOR CONCRETE

PORTLAND CEMENT CONCRETE

BRI DGE ( PARTI AL)



04- 263704 Bl D245

04- CC-80-9 PAGE 11

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 WATKI N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ADAVMS AND SM TH STRUCTURAL STEEL
LI NDON UT
CASE PACIFI C CAST IN DRILL HCOLE PILES
HAYWARD CA
COFFMAN SPECI ALI TI ES CONCRETE PAVEMENT
SAN DI EGO CA
CONFAB PRECAST G RDERS
LATHROP CA
DRI LL TECH SO L NAILS
ANTI OCH CA
FONTANA STEEL REBAR
STOCKTON CA
GERCO CONTRACTORS SI GN STRUCTURE
AUBURN CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

LONE STAR LANDSCAPI NG LANDSCAPI NG
SAN MARTI N CA
CONTI NUED ON NEXT PAGE



04- 263704
04- CC-80-9
11/ 16/ 05
L

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 12

11/ 17/ 05
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M BUMGARNER | NC
LI VERMORE CA

M F MAHER
VALLEJO CA

MASONRY SERVI CE | NC
PLEASANTON CA

M KE BROWN ELECTRI C
COTATI CA

R M B PROTECTI VE COATI NG
LI NDEN CA

STROER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

FENCI NG FORM AND PCUR BARRI ERS

M NOR CONCRETE

SOUNDWAL L

ELECTRI CAL

PAI NT STRUCTURAL STEEL

PI LES

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ADAVMS AND SM TH
LI NDON UT

AVERI CAN PI LE DRI VI NG
LI VERMORE CA

BENTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA
CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

Pl LES

ELECTRI CAL



04- 263704
04- CC-80-9
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 13

11/ 17/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CTM
RANCHO CORDOVA CA

CASE PACIFIC
HAYWARD CA

CONFAB
LATHROP CA

DRI LL TECH
ANTI OCH CA

JEFFCO PAI NTI NG
VALLEJO CA

MASONRY SERVI CE
PLEASANTON CA

PACI FI C CONSTRUCTI ON STEEL
FAI RFI ELD CA

W C MALONEY
STOCKTON CA

BARRI ER

CAST I N DRI LLED HCOLE

PRECAST CONCRETE

SO L

PAI NTI NG

MASONRY

REI NFORCI NG

DEMOLI TI ON



04- 263704 Bl D245

04- CC- 80- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 500, 000. 00 500, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7.500. 00 7. 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00 100, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 30, 000. 00 30, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 12 150. 00 1, 800. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 9, 900 8. 50 84, 150. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 40. 00 4. 400. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 5, 100 8. 50 43, 350. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00 15, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,500 70. 00 315, 000. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 92 300. 00 27, 600. 00
14 150206 ABANDON CULVERT EA 5 1, 000. 00 5. 000. 00
15 150305 OBLI TERATE SURFACI NG M2 400 5. 00 2, 000. 00
16 150608 REMOVE CHAI N LI NK FENCE M 210 5. 00 1, 050. 00
17 150615 REMOVE ENTRANCE TAPER EA 11 250. 00 2, 750. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 25. 00 6, 000. 00
19 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,210 7.00 29, 470. 00
STRI PE
20 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 270 1.75 2,222.50
21 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 50 20. 00 1, 000. 00
22 150722 REMOVE PAVEMENT MARKER EA 4,320 1. 00 4.320. 00
23 150742 REMOVE ROADSI DE SI GN EA 7 150. 00 1, 050. 00
24 150760 REMOVE S| GN STRUCTURE EA 1 4, 500. 00 4. 500. 00
25 150771 REMOVE ASPHALT CONCRETE DI KE M 230 5. 00 1, 150. 00
26 150806 REMOVE Pl PE M 52 50. 00 2. 600. 00
27 150820 REMOVE | NLET EA 14 650. 00 9. 100. 00
28 150821 REMOVE HEADWAL L EA 1 800. 00 800. 00
29 150823 REMOVE DOWNDRAI N EA 13 500. 00 6, 500. 00
30 150826 REMOVE MANHOLE EA 6 1, 200. 00 7. 200. 00
31 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 340 9. 00 3. 060. 00
32 151282 SALVAGE ROADSI DE SI GN PANEL EA 7 250. 00 1, 750. 00
33 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 8 125. 00 1, 000. 00
(WOOD POST)
34 152390 RELOCATE ROADSI DE SI GN EA 12 300. 00 3, 600. 00
35 152423 ADJUST MONUVENT TO GRADE EA 1 500. 00 500. 00



04- 263704 Bl D245

04- CC-80-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 152430 ADJUST | NLET EA 3 1, 200. 00 3, 600. 00
37 152432 ADJUST MANHOLE EA 1 750. 00 750. 00
38 152469 ADJUST UTILITY COVER TO GRADE EA 8 500. 00 4,000. 00
39 152604 MODI FY | NLET EA 2 1, 500. 00 3, 000. 00
40 152610 MODI FY MANHOLE EA 1 2, 000. 00 2, 000. 00
41 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 10, 700 2.00 21, 400. 00
42 153214 REMOVE CONCRETE CURB M 190 12.00 2,280.00
43 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 320 15. 00 4, 800. 00
44 153218 REMOVE CONCRETE SI DEWALK MR 140 20. 00 2, 800. 00
45 153221 REMOVE CONCRETE BARRI ER M 30 25.00 750. 00
46 153235 CLEAN BRI DGE DECK %24 1,634 4.00 6, 536. 00
47 156585 REMOVE CRASH CUSHI ON EA 1 3, 500. 00 3, 500. 00
48 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 165, 000. 00 165, 000. 00
49 157562 BRI DCE REMOVAL ( PORTI ON), LOCATION B LS LUWVP SUM 50, 000. 00 50, 000. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
51 190101 ROADWAY EXCAVATI ON VB 55, 000 25.15 1, 383, 250. 00
52 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
53 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 631 80. 00 50, 480. 00
54 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 2,015 70. 00 141, 050. 00
55 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 508 125. 00 63, 500. 00
56 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 78 100. 00 7, 800. 00
57 193030 PERVI QUS BACKFI LL MATERI AL VB 22 125. 00 2, 750. 00
58 193114 SAND BACKFI LL VB 16 110. 00 1, 760. 00
59 194001 DI TCH EXCAVATI ON VB 160 12. 00 1, 920. 00
60 (S) 197060 SO L NAIL ASSEMBLY M 8, 965 55. 00 493, 075. 00
61 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 88 25. 00 2,200. 00
62 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00 10, 000. 00
63 037600 METAL SI LHOUETTE LS LUWVP SUM 100, 000. 00 100, 000. 00
64 (S) 037601 ERCSI ON CONTRCL ( NETTI NG 4 970 10. 00 9, 700. 00
65 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 11 350. 00 3, 850. 00
66 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 5,210 1.00 5,210. 00
67 (S) 203021 FI BER ROLLS M 2,820 40. 00 112, 800. 00
68 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) KG 10, 500 1.00 10, 500. 00
69 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 2 2, 000. 00 4, 000. 00
70 (S) 037695 PURE LI VE SEED TYPE 1 ( ERCSI ON CONTRCL) KG 49 115. 00 5, 635. 00
71 (S) 037602 PURE LI VE SEED TYPE 2 ( EROSI ON CONTRCL) KG 130 65. 00 8, 450. 00
72 (S) 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTRQL) KG 1,570 2.00 3, 140. 00
73 (S) 203061 STABI LI ZI NG EMJULSI ON ( ERCSI ON CONTROL) KG 400 3.00 1, 200. 00



04- 263704 Bl D245

04- CC- 80- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

74 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00

75 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00

76 208304 WATER METER EA 3 30, 000. 00 90, 000. 00

77 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 43 130. 00 5, 590. 00

POLYETHYLENE Pl PE CONDUI T

78 250401 CLASS 4 AGGREGATE SUBBASE VB 4, 900 50. 00 245, 000. 00

79 260201 CLASS 2 AGGREGATE BASE VB 8 100. 00 800. 00

80 260301 CLASS 3 AGGREGATE BASE MB 1, 700 50. 00 85, 000. 00

81 280000 LEAN CONCRETE BASE VB 3, 700 230. 00 851, 000. 00

82 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 5 175. 00 875. 00

83 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 800 85. 00 238, 000. 00

84 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1, 310 130. 00 170, 300. 00

85 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 21 25. 00 525. 00

AREA)

86 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 350 6. 00 8, 100. 00

87 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 6. 00 720. 00

88 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 890 6. 00 11, 340. 00

89 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 33 6. 00 198. 00

90 401000 CONCRETE PAVENMENT VB 6, 850 350. 00 2,397, 500. 00

91 404092 SEAL PAVEMENT JOI NT M 7,910 3.50 27, 685. 00

92 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 3, 230 5. 50 17, 765. 00

93 414091 SEAL LONG TUDI NAL JO NT M 2,270 5. 00 11, 350. 00

94 (S) 040037 1380 MM CAST- | N- DRI LLED- HOLE CONCRETE M 85 2,500. 00 212, 500. 00

Pl LI NG

95 490753 FURNI SH PI LI NG ( CLASS 625) M 335 150. 00 50, 250. 00

96 (S) 490754 DRI VE PI LE ( CLASS 625) EA 10 5, 000. 00 50, 000. 00

97 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 240 125. 00 280, 000. 00

Pl LI NG ( SOUND WALL)
98 (S) 498030 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 185. 00 2,590. 00
Pl LI NG ( SOUND WALL)

99 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 269 300. 00 80, 700. 00
100 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 271 1, 000. 00 271, 000. 00
101 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 868 500. 00 434, 000. 00
102 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 132 1, 300. 00 171, 600. 00
103 510524 M NOR CONCRETE ( SOUND WALL) VB 170 550. 00 93, 500. 00
104 040038 FRACTURED RI B TEXTURE ( MODI FI ED) M2 2, 853 125. 00 356, 625. 00
105 511106 DRI LL AND BOND DOWEL M 8 100. 00 800. 00
106 (S) 512241 FURNI SH PRECAST PRESTRESSED CONCRETE EA 24 20, 000. 00 480, 000. 00

BOX G RDER (25 M- 30 M



04- 263704 Bl D245
04- CC- 80- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
107 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 24 300. 00 7, 200. 00
G RDER
108 515020 REFI NI SH BRI DGE DECK M2 29 350. 00 10, 150. 00
109 ( SF)518002 SOUND WALL ( MASONRY BLOCK) M2 4,040 230. 00 929, 200. 00
110 (S) 519117 JO'NT SEAL (MR 30 M) M 27 110. 00 2, 970. 00
111 (S) 519120 JONT SEAL (MR 15 MV M 18 100. 00 1, 800. 00
112 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 78, 240 2.50 195, 600. 00
113 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 92, 800 3.50 324, 800. 00
114 530100 SHOTCRETE VB 354 600. 00 212, 400. 00
115 540102 TREAT BRI DGE DECK MR 1, 634 4.00 6, 536. 00
116 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 653 18. 00 11, 754. 00
(LOW ODOR)
117 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 22, 700 5. 50 124, 850. 00
118 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 22, 700 2.00 45, 400. 00
119 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 18, 250 16. 00 292, 000. 00
120 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 18, 250 1. 00 18, 250. 00
121 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 26 1, 800. 00 46, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
122 562002 METAL ( BARRI ER MOUNTED SI GN) KG 720 35. 00 25, 200. 00
123 566011 ROADSI DE SI GN - ONE POST EA 3 450. 00 1, 350. 00
124 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 250. 00 500. 00
METHCD)
125 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 5 500. 00 2, 500. 00
EXI STI NG POST
126 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 30, 000. 00 30, 000. 00
127 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 1, 500. 00 1, 500. 00
128 650069 450 MM REI NFORCED CONCRETE PI PE M 2, 400 260. 00 624, 000. 00
129 650077 750 MM REI NFORCED CONCRETE Pl PE M 29 300. 00 8, 700. 00
130 681132 GEOCOVPOS| TE DRAI N MR 352 30. 00 10, 560. 00
131 681990 FI LTER FABRI C MR 11, 800 1. 00 11, 800. 00
132 682045 CLASS 3 PERVEABLE MATERI AL VB 2, 480 80. 00 198, 400. 00
133 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 1, 370 110. 00 150, 700. 00
134 690272 300 MM BI TUM NOUS COATED CORRUGATED M 310 140. 00 43, 400. 00
STEEL PI PE DOAKNDRAI N
135 692245 300 MM DOARDRAI N SLI P JOI NT EA 13 450. 00 5, 850. 00
136 692383 300 MM ANCHOR ASSEMBLY EA 42 175. 00 7,350. 00
137 037604 300 MM TO 200 MM CORRUGATED STEEL EA 1 200. 00 200. 00

REDUCER (1. 63 MM THI CK)



04- CC-80-9

11/ 16/ 05
| TEM | TEM
NO. CODE
138 703233
139 (F) 040039
140 (F) 040040
141 703542
142 705054
143 721009
144 721024
145 (F) 721810
146 727901
147 729010
148 731501
149 731502
150 731504
151 731505
152 731516
153 731517
154 731521
155 731530
156 731623
157 ( SF) 750001
158 (SF) 750498
159 (SF) 750501
160 (S) 800391
161 ( SF) 800392
162 (S) 801900
163 820107
164 820141
165 (S) 832002
166 ( SF) 833032
167 833077
168 (F) 833140
169 (S) 839585
170 839705

04- 263704

CONTRACT

GRATED LI NE DRAI N
200 MM STEEL CASI NG

250 MM STEEL CASI NG

300 MM WELDED STEEL PI PE (2.67 MM THI CK)
300 MM BI TUM NOUS COATED STEEL
FLARED END SECTI ON

ROCK SLOPE PROTECTI ON

(FACING METHOD B)

ROCK SLOPE PROTECTI ON (1/4T, METHOD B)
SLOPE PAVI NG ( CONCRETE)

M NOR CONCRETE (DI TCH LI NI NG)

ROCK SLOPE PROTECTI ON FABRI C

M NOR CONCRETE ( CURB)

M NOR CONCRETE (M SCELLANEOUS
CONSTRUCTI ON)

M NOR CONCRETE ( CURB AND GUTTER)

M NOR CONCRETE ( CURB AND S| DEWALK)

M NOR CONCRETE ( DRI VEWAY)

M NOR CONCRETE ( GUTTER)

M NOR CONCRETE ( SI DEWALK)

M NOR CONCRETE ( TEXTURED PAVI NG)

M NOR CONCRETE ( CURB RAMP)

M SCELLANEQUS | RON AND STEEL

M SCELLANEOUS METAL

(RESTRAI NER - CABLE TYPE)

M SCELLANEOUS METAL ( BRI DGE)

CHAIN LI NK FENCE (TYPE CL-1.8)

CHAI N LI NK FENCE ( TYPE CL-1.8,

VI NYL- CLAD)

CHAI N LI NK GATE

DEL| NEATOR ( CLASS 1)

OBJECT MARKER ( TYPE K- 1)

METAL BEAM GUARD RAI LI NG ( STEEL POST)
CHAI N LI NK RAI LI NG (TYPE 7)
PEDESTRI AN BARRI CADE

CONCRETE BARRI ER ( TYPE 26)
ALTERNATI VE FLARED TERM NAL SYSTEM
CONCRETE BARRI ER ( TYPE 60E)

PROPOSAL

OF

AAERE555%X 53555 & p===x

sg=g==gQy ==3

ESTI MATED
QUANTI TY

940
118
59

36

47
122
49
190
100
59

110
35
10

620

13,912
552

16,613
170
433

65

57
148

74
30

380.
.00
.00
200.
100.

115.

64.
900.
900.
.00

80.
1, 000.

80.
500.
750.

1, 000.
400.
100.
450.

.00

12.

1, 800.
50.
50.
40.

100.
750.
550.

1, 500.

555.

00

00
00

00

00
00
00

00
00

00
00
00
00
00
00
00

00

.00
150.
150.

00
00

00
00
00
00
00
00
00
00
00

Bl D245
PAGE 18
11/ 17/ 05



04- 263704 Bl D245

04- CC- 80- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 19
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
171 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 197 275. 00 54, 175. 00
172 037605 CONCRETE BARRI ER ( TYPE 732SB) M 300 1, 700. 00 510, 000. 00
173 839734 CONCRETE BARRI ER ( TYPE 736SV) M 310 400. 00 124, 000. 00
174 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 35. 00 5, 250. 00
175 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 500 1. 00 12, 500. 00
176 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 510 2.00 1, 020. 00
177 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 71 1. 00 71. 00
(BROKEN 10.98 M- 3.66 M
178 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 1. 00 260. 00
(BROKEN 5.18 M- 2.14 M
179 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,100 2.00 8, 200. 00
180 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 600 4.00 6, 400. 00
181 (S) 037607 SI GNAL AND LI GHTI NG (180 WB OFF RAMP LS LUMP SUM 175, 000. 00 175, 000. 00
AT W LLOW AVENUE)
182 (S) 037608 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 175, 000. 00 175, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
183 (S) 037609 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
184 (S) 037610 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
185 (S) 037611 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
186 (S) 037612 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
187 (S) 037613 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
188 (S) 037614 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
LI GHTI NG AND SI GN | LLUM NATI ON
189 999990 MOBI LI ZATI ON LS LUMP SUM 1, 825, 000. 00 1, 825, 000. 00
A) 18, 638, 122. 50

B) 13 DAYS X 17100

A+B) 20, 861, 122. 50



04- 263704 Bl D245

04- CC-80-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 9, 000. 00 9000. 00 5, 000. 00 5000. 00 45, 162. 00 45162. 00 9, 000. 00 9000. 00

2 912, 014. 00 912014. 00 1, 775, 000. 00 1775000. 00 800, 000. 00 800000. 00 700, 000. 00 700000. 00

3 7,500. 00 7500. 00 5, 000. 00 5000. 00 2, 000. 00 2000. 00 7,500. 00 7500. 00

4 30, 000. 00 30000. 00 50, 000. 00 50000. 00 28, 400. 00 28400. 00 20, 700. 00 20700. 00

5 33, 333. 00 33333. 00 20, 000. 00 20000. 00 24,100. 00 24100. 00 31, 237. 50 31237. 50

6 180, 000. 00 180000. 00 125, 000. 00 125000. 00 97, 200. 00 97200. 00 178, 000. 00 178000. 00

7 80. 00 960. 00 150. 00 1800. 00 90. 00 1080. 00 262. 50 3150. 00

8 5.00 49500. 00 4.00 39600. 00 6. 00 59400. 00 5.25 51975. 00

9 30. 00 3300. 00 50. 00 5500. 00 107. 00 11770. 00 26. 25 2887. 50
10 5.00 25500. 00 3. 00 15300. 00 7.00 35700. 00 5.25 26775. 00
11 20, 000. 00 20000. 00 25, 000. 00 25000. 00 56, 300. 00 56300. 00 25, 445. 00 25445, 00
12 50. 00 225000. 00 45. 00 202500. 00 37.00 166500. 00 40. 00 180000. 00
13 250. 00 23000. 00 350. 00 32200. 00 702. 00 64584. 00 183. 75 16905. 00
14 1, 050. 00 5250. 00 1, 900. 00 9500. 00 1,473.00 7365. 00 525. 00 2625. 00
15 17.00 6800. 00 8. 00 3200. 00 5. 00 2000. 00 1.70 680. 00
16 16. 40 3444. 00 20. 00 4200. 00 17. 00 3570. 00 17. 25 3622. 50
17 135. 00 1485. 00 900. 00 9900. 00 1, 850. 00 20350. 00 105. 00 1155. 00
18 29. 00 6960. 00 30. 00 7200. 00 20. 00 4800. 00 30. 45 7308. 00
19 4.00 16840. 00 5. 00 21050. 00 6. 00 25260. 00 4.20 17682. 00
20 2.00 2540. 00 2.00 2540. 00 7.00 8890. 00 2.10 2667. 00
21 35. 00 1750. 00 100. 00 5000. 00 160. 00 8000. 00 36. 75 1837. 50
22 .75 3240. 00 2.00 8640. 00 4.00 17280. 00 2.10 9072. 00
23 120. 00 840. 00 150. 00 1050. 00 203. 00 1421. 00 105. 00 735. 00
24 2,500. 00 2500. 00 4,000. 00 4000. 00 5, 080. 00 5080. 00 2,625.00 2625. 00
25 1.00 230. 00 10. 00 2300. 00 9. 00 2070. 00 5.25 1207. 50
26 215. 00 11180. 00 300. 00 15600. 00 93. 00 4836. 00 78.75 4095. 00
27 550. 00 7700. 00 1, 400. 00 19600. 00 745. 00 10430. 00 525. 00 7350. 00
28 750. 00 750. 00 2,500. 00 2500. 00 1, 000. 00 1000. 00 525. 00 525. 00
29 500. 00 6500. 00 2, 000. 00 26000. 00 421. 00 5473. 00 1,575.00 20475. 00
30 1, 050. 00 6300. 00 1, 800. 00 10800. 00 1, 960. 00 11760. 00 787.50 4725. 00
31 5. 00 1700. 00 25. 00 8500. 00 14. 00 4760. 00 11.65 3961. 00
32 75. 00 525. 00 150. 00 1050. 00 92. 00 644. 00 105. 00 735. 00
33 212.00 1696. 00 100. 00 800. 00 215. 00 1720. 00 222.60 1780. 80
34 250. 00 3000. 00 300. 00 3600. 00 254. 00 3048. 00 262. 50 3150. 00
35 285. 00 285. 00 500. 00 500. 00 1, 010. 00 1010. 00 367. 50 367. 50
36 950. 00 2850. 00 1, 200. 00 3600. 00 1, 030. 00 3090. 00 2,163.00 6489. 00
37 400. 00 400. 00 2, 800. 00 2800. 00 604. 00 604. 00 2,142.00 2142.00
38 575. 00 4600. 00 1, 700. 00 13600. 00 211.00 1688. 00 630. 00 5040. 00
39 2,500. 00 5000. 00 1, 700. 00 3400. 00 505. 00 1010. 00 1,575.00 3150. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 263704
04- CC-80-9
11/ 16/ 05

5, 000.
53, 500.
60, 000.

200.
25.

150000.
36000.
20000.

1760000.
5000.
25240.
36270.
60960.
7800.
3080.
2496.
11200.

537900.
13640.
30000.
40000.

6790.
4950.
5210.
32430.
8400.
2000.
3430.
5850.
2355.
800.
5000.
53500.
180000.
8600.
122500.

SUMMARY

400.
400.
90.

55.

55.

30, 000.
65, 000.
10.

750.

10.

500.
150.
150.

5, 000.
50, 000.
65, 000.

200.
35.

OF

REMA/

200000.
50000.
20000.
1375000.
5000.
82030.
80600.
40640.
3900.
8800.
6400.
14400.
493075.
4840.
30000.
65000.
9700.
8250.
5731.
28200.
10500.
1000.
7350.
19500.
2355.
1200.
5000.
50000.
195000.
8600.

171500.

251.

10, 100.
54, 900.
9.

390.

1.

42.

1.

2, 800.
117.
66.

2.

4.

30, 400.
101, 700.
61, 000.
113.
68.

500000.
45000.
69100.

770000.
28100.
20823.

8060.
27940.
2652.
1188.
4016.
5120.
645480.
6336.
10100.
54900.
8730.
4290.
5210.

118440.

10500.
5600.
5733.
8580.
3140.
1600.

30400.

101700.

183000.

4859.
333200.

Bl D245
PAGE 21
11/ 17/ 05
FI FTH
Bl D AMOUNT
5,544. 00 5544
1.75 18725
36. 00 6840
32.00 10240
6. 10 854
78.75 2362
4.20 6862
525. 00 525.
157, 500. 00 157500.
38, 800. 00 38800.
20, 000. 00 20000.
35. 00 1925000.
5, 000. 00 5000.
42. 00 26502.
56. 00 112840.
126. 00 64008.
147. 00 11466.
147. 00 3234.
525. 00 8400.
64. 35 10296.
63. 00 564795.
68. 25 6006.
10, 672. 00 10672.
42, 000. 00 42000.
9.75 9457.
403. 00 4433.
1.00 5210.
43. 00 121260.
1.10 11550.
2,887.50 5775.
120. 75 5916.
68. 25 8872.
2.00 3140.
3.75 1500.
5, 250. 00 5250.
60, 690. 00 60690.
60, 000. 00 180000.
252. 00 10836.
49. 60 243040.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 263704
04- CC-80-9
11/ 16/ 05

500.
140.
500.
100.
290.
300.
100.
965.
950.
600.

90.
100.
000.
000.
220.
185.
200.
150.

650.
.00
12.
.00

00

2520.
119000.
599400.

3250.
218400.
159820.

2415.

8235.

732.
11529.
201.
1986500.
39550.
113050.
36320.
212500.
46900.
55000.
224000.
4060.
80700.
298100.
837620.
125400.
102000.
256770.
800.
432000.
72000.

6380.
747400.

5400.

2700.
156480.
324800.
230100.

8170.

7836.

90800.

SUMMARY

2, 500.
150.

8, 000.
150.
310.
350.
900.
750.

1, 700.
1, 400.
30.
175.
30, 000.
1, 500.
250.
215.
125.
100.

650.
20.

OF

REMA

4800.
110500.
666000.

5000.
336000.
218770.

1050.

6750.

600.
9450.
165.
1986500.
158200.
161500.
45400.
212500.
50250.
80000.
336000.
4340.
94150.
243900.
651000.
224400.
238000.
85590.

1400.
720000.

36000.

7250.
868600.

3375.

1800.
195600.
208800.
230100.

8170.

13060.
102150.

NI NG B

| DDERS
FOURTH
AMOUNT
242.00 1936.
70. 00 119000.
166. 00 614200.
929. 00 4645.
75. 00 210000.
128. 00 167680.
88. 00 1848.
10. 00 13500.
12. 00 1440.
6. 00 11340.
10. 00 330.
263. 00 1801550.
8. 00 63280.
20. 00 64600.
20. 00 45400.
850. 00 72250.
167. 00 55945.
710. 00 47100.
166. 00 371840.
257. 00 3598.
206. 00 55414.
230. 00 604330.
645. 00 559860.
280. 00 168960.
250. 00 212500.
31. 00 88443.
203. 00 1624.
000. 00 552000.
940. 00 70560.
346. 00 10034.
232.00 937280.
146. 00 3942.
146. 00 2628.
3. 00 234720.
5. 00 464000.
295. 00 104430.
34. 00 55556.
19. 00 12407.
6. 00 136200.

Bl D245
PAGE 22
11/ 17/ 05
FI FTH
Bl D AMOUNT
45. 80 366.
49. 00 83300.
367. 00 1357900.
792. 00 3960.
82. 00 229600.
127.00 166370.
56. 70 1190.
12. 10 16335.
12.10 1452.
12. 10 22869.
12.10 399.
472.00 3233200.
15.00 118650.
21.00 67830.
10. 00 22700.
2,625.00 223125.
147. 00 49245,
5,775. 00 57750.
163. 00 365120.
304. 00 4256.
315. 00 84735.
1, 155. 00 313005.
1, 013.00 879284.
1, 501. 50 198198.
1,575.00 267750.
94. 50 269608.
105. 00 840.
18, 900. 00 453600.
3, 150. 00 75600.
231. 00 6699.
194. 00 783760.
157. 00 4239.
157. 00 2826.
2.10 164304.
3.70 343360.
682. 00 241428.
5.25 8578.
13. 00 8489.
5.95 135065.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 263704
04- CC-80-9
11/ 16/ 05

200.
120.
150.
000.
1, 200.
155.
730.
21.

92.
110.
110.
275.
230.
425.
100.

90.
130.
500.
250.
425.
260.
800.

1, 150.
9

107.
485.
120.
1, 250.
1, 500.
1, 200.
730.
95.

1, 500.

00

204300.
273750.
18250.
46800.
9252.
600.
240.
750.
20000.
1200.
372000.
21170.
7392.
11800.
228160.
150700.
34100.
3575.
9660.
425.
94000.
10620.
7670.
4000.
2000.
15300.
12220.
97600.
56350.
1805.
10700.
28615.
13200.
1625.
4200.
42000.
7300.
58900.
4050.

SUMMARY

OF

. 00

REMA/

22700.
127750.
36500.
31200.
14400.
1050.
500.
1250.
35000.
5000.
444000.
13050.
35200.
59000.
161200.
184950.
116250.
286.
14700.
100.
352500.
14160.
7965.
3200.
6000.
4500.
5405.
91500.
34300.
2850.
4500.
53100.
8250.
1950.
4200.
52500.
15000.
52700.
4050.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

.30 6810.
7.00 127750.
2.00 36500.
1, 520. 00 39520.
16. 00 11520.
203. 00 609.
122. 00 244,
152. 00 760.
76, 200. 00 76200.
15, 200. 00 15200.
413. 00 991200.
814. 00 23606.
51. 00 17952.
2.00 23600.
61. 00 151280.
111. 00 152070.
79. 00 24490.
214. 00 2782.
216. 00 9072.
290. 00 290.
300. 00 282000.
138. 00 16284.
195. 00 11505.
162. 00 1296.
354. 00 2832.
395. 00 14220.
86. 00 4042.
1,118.00 136396.
936. 00 45864.
10. 00 1900.
82. 00 8200.
1,118.00 65962.
88. 00 9680.
814. 00 1058.
712.00 1993.
1,118.00 39130.
549. 00 5490.
107. 00 66340.
2,170.00 5859.

Bl D245
PAGE 23
11/ 17/ 05
FI FTH
Bl D AMOUNT
2.15 48805.
15.75 287437.
1.05 19162.
1, 890. 00 49140.
29. 40 21168.
304. 50 913.
94. 50 189.
157. 50 787.
21, 000. 00 21000.
1, 260. 00 1260.
261. 00 626400.
486. 00 14094.
41. 00 14432.
1.60 18880.
75. 00 186000.
121. 00 165770.
155. 00 48050.
115. 00 1495.
119. 00 4998.
102. 00 102.
496. 00 466240.
95. 00 11210.
136. 00 8024.
341. 25 2730.
93. 00 744.
139. 00 5004.
152. 00 7144.
1, 270. 50 155001.
1, 060. 50 51964.
1.70 323.
94. 00 9400.
1, 270. 50 74959.
100. 80 11088.
924. 00 1201.
808. 50 2263.
1, 270. 50 44467.
567. 00 5670.
121. 80 75516.
2,467.50 6662.



04- 263704 Bl D245

04- CC-80-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 24

11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD FOURTH FI FTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
157 2.04 28380. 48 7.00 97384. 00 2.00 27824. 00 3.70 51474. 40
158 30. 00 16560. 00 15. 00 8280. 00 13. 00 7176. 00 31. 00 17112. 00
159 7.00 116291. 00 8. 00 132904. 00 7.00 116291. 00 7.35 122105. 55
160 65. 70 11169. 00 60. 00 10200. 00 67. 00 11390. 00 69. 00 11730. 00
161 72.20 31262. 60 80. 00 34640. 00 73. 00 31609. 00 76. 00 32908. 00
162 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 010. 00 1010. 00 1, 050. 00 1050. 00
163 30. 00 1950. 00 35. 00 2275. 00 141. 00 9165. 00 31.50 2047. 50
164 50. 00 50. 00 50. 00 50. 00 6, 225. 00 6225. 00 26. 25 26. 25
165 362. 00 20634. 00 80. 00 4560. 00 368. 00 20976. 00 275.00 15675. 00
166 140. 00 20720. 00 160. 00 23680. 00 166. 00 24568. 00 172. 50 25530. 00
167 700. 00 700. 00 1, 100. 00 1100. 00 712. 00 712.00 735. 00 735. 00
168 245. 00 18130. 00 400. 00 29600. 00 304. 00 22496. 00 525. 00 38850. 00
169 2, 600. 00 13000. 00 1, 500. 00 7500. 00 2,640.00 13200. 00 2,730.00 13650. 00
170 700. 00 21000. 00 1, 100. 00 33000. 00 343. 00 10290. 00 400. 00 12000. 00
171 320. 00 63040. 00 205. 00 40385. 00 230. 00 45310. 00 231.00 45507. 00
172 1, 600. 00 480000. 00 650. 00 195000. 00 1, 430. 00 429000. 00 1, 680. 00 504000. 00
173 425. 00 131750. 00 325. 00 100750. 00 338. 00 104780. 00 446. 00 138260. 00
174 40. 00 6000. 00 50. 00 7500. 00 82. 00 12300. 00 42.00 6300. 00
175 .70 8750. 00 1.00 12500. 00 1.00 12500. 00 .75 9375. 00
176 2.00 1020. 00 2.50 1275. 00 14. 00 7140. 00 2.10 1071. 00
177 1.00 71. 00 3.00 213.00 88. 00 6248. 00 1.05 74.55
178 1.00 260. 00 3. 00 780. 00 25.00 6500. 00 1.05 273.00
179 2.00 8200. 00 2.00 8200. 00 4.00 16400. 00 2.10 8610. 00
180 4.00 6400. 00 3.50 5600. 00 8. 00 12800. 00 4.20 6720. 00
181 95, 000. 00 95000. 00 75, 000. 00 75000. 00 209, 700. 00 209700. 00 99, 750. 00 99750. 00
182 85, 000. 00 85000. 00 50, 000. 00 50000. 00 238, 900. 00 238900. 00 89, 250. 00 89250. 00
183 55, 000. 00 55000. 00 50, 000. 00 50000. 00 213, 000. 00 213000. 00 57, 750. 00 57750. 00
184 100, 000. 00 100000. 00 50, 000. 00 50000. 00 192, 500. 00 192500. 00 105, 000. 00 105000. 00
185 55, 000. 00 55000. 00 50, 000. 00 50000. 00 179, 400. 00 179400. 00 57, 750. 00 57750. 00
186 110, 000. 00 110000. 00 50, 000. 00 50000. 00 211, 000. 00 211000. 00 115, 500. 00 115500. 00
187 25, 000. 00 25000. 00 50, 000. 00 50000. 00 144, 700. 00 144700. 00 26, 250. 00 26250. 00
188 60, 000. 00 60000. 00 50, 000. 00 50000. 00 162, 800. 00 162800. 00 63, 000. 00 63000. 00
189 1, 800, 000. 00 1800000. 00 1, 800, 000. 00 1800000. 00 1, 850, 000. 00 1850000. 00 1, 950, 000. 00 1950000. 00
TOT A) 17, 765, 065. 38 A) 18,917, 333. 00 A) 19, 437, 539. 80 A) 21,470, 198. 25
B) 200 DAYS X 17100 B) 162 DAYS X 17100 B) 175 DAYS X 17100 B) 200 DAYS X 17100
A+B) 21, 185, 065. 38 A+B) 21,687, 533. 00 A+B) 22,430, 039. 80 A+B) 24,890, 198. 25



04- 263704 Bl D245

04- CC-80-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
11/ 16/ 05 11/ 17/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 9, 000. 00 9000. 00 9, 500. 00 9500. 00

2 2,790, 000. 00 2790000. 00 1, 500, 000. 00 1500000. 00

3 7,500. 00 7500. 00 5, 000. 00 5000. 00

4 98, 900. 00 98900. 00 40, 000. 00 40000. 00

5 23, 700. 00 23700. 00 20, 000. 00 20000. 00

6 210, 000. 00 210000. 00 180, 000. 00 180000. 00

7 80. 00 960. 00 100. 00 1200. 00

8 5. 00 49500. 00 3. 00 29700. 00

9 55. 00 6050. 00 30. 00 3300. 00
10 5.00 25500. 00 2.00 10200. 00
11 16, 500. 00 16500. 00 40, 000. 00 40000. 00
12 47.50 213750. 00 60. 00 270000. 00
13 270. 00 24840. 00 300. 00 27600. 00
14 760. 00 3800. 00 1, 000. 00 5000. 00
15 8. 00 3200. 00 30. 00 12000. 00
16 16. 40 3444. 00 20. 00 4200. 00
17 500. 00 5500. 00 700. 00 7700. 00
18 30. 00 7200. 00 30. 00 7200. 00
19 4.00 16840. 00 5. 00 21050. 00
20 2.00 2540. 00 2.00 2540. 00
21 35. 00 1750. 00 60. 00 3000. 00
22 2.00 8640. 00 2.00 8640. 00
23 200. 00 1400. 00 200. 00 1400. 00
24 3, 500. 00 3500. 00 4,000. 00 4000. 00
25 7.30 1679. 00 10. 00 2300. 00
26 192. 00 9984. 00 100. 00 5200. 00
27 890. 00 12460. 00 1, 000. 00 14000. 00
28 1, 600. 00 1600. 00 1, 000. 00 1000. 00
29 1, 800. 00 23400. 00 1, 000. 00 13000. 00
30 1, 700. 00 10200. 00 1, 500. 00 9000. 00
31 22.25 7565. 00 20. 00 6800. 00
32 50. 00 350. 00 200. 00 1400. 00
33 95. 00 760. 00 900. 00 7200. 00
34 250. 00 3000. 00 300. 00 3600. 00
35 1, 000. 00 1000. 00 500. 00 500. 00
36 1, 350. 00 4050. 00 1, 000. 00 3000. 00
37 900. 00 900. 00 1, 000. 00 1000. 00
38 400. 00 3200. 00 1, 000. 00 8000. 00
39 700. 00 1400. 00 1, 000. 00 2000. 00
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BI D AMOUNT BI D AMOUNT

40 8, 000. 00 8000. 00 1, 000. 00 1000. 00
41 2.25 24075. 00 5.00 53500. 00
42 18. 00 3420. 00 40. 00 7600. 00
43 20. 50 6560. 00 20. 00 6400. 00
44 12. 00 1680. 00 30. 00 4200. 00
45 83. 30 2499. 00 150. 00 4500. 00
46 8.25 13480. 50 5. 00 8170. 00
47 500. 00 500. 00 800. 00 800. 00
48 133, 650. 00 133650. 00 300, 000. 00 300000. 00
49 36, 400. 00 36400. 00 50, 000. 00 50000. 00
50 20, 000. 00 20000. 00 20, 000. 00 20000. 00
51 36. 00 1980000. 00 40. 00 2200000. 00
52 5, 000. 00 5000. 00 5, 000. 00 5000. 00
53 105. 50 66570. 50 300. 00 189300. 00
54 26. 00 52390. 00 100. 00 201500. 00
55 132. 00 67056. 00 150. 00 76200. 00
56 80. 00 6240. 00 150. 00 11700. 00
57 61. 00 1342. 00 100. 00 2200. 00
58 151. 00 2416. 00 120. 00 1920. 00
59 65. 00 10400. 00 30. 00 4800. 00
60 63. 00 564795. 00 50. 00 448250. 00
61 10. 00 880. 00 70. 00 6160. 00
62 30, 000. 00 30000. 00 40, 000. 00 40000. 00
63 95, 250. 00 95250. 00 130, 000. 00 130000. 00
64 7.10 6887. 00 20. 00 19400. 00
65 455. 00 5005. 00 500. 00 5500. 00
66 1.00 5210. 00 1.00 5210. 00
67 11.50 32430. 00 10. 00 28200. 00
68 .80 8400. 00 1.00 10500. 00
69 1, 100. 00 2200. 00 3, 000. 00 6000. 00
70 71.00 3479. 00 400. 00 19600. 00
71 45. 50 5915. 00 400. 00 52000. 00
72 1.50 2355. 00 2.00 3140. 00
73 2.00 800. 00 3. 00 1200. 00
74 7, 000. 00 7000. 00 5, 000. 00 5000. 00
75 54, 000. 00 54000. 00 5, 000. 00 5000. 00
76 60, 000. 00 180000. 00 80, 000. 00 240000. 00
77 200. 00 8600. 00 200. 00 8600. 00
78 22.00 107800. 00 50. 00 245000. 00
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118 3.00 68100. 00 2.00 45400. 00
119 14. 00 255500. 00 10. 00 182500. 00
120 1.00 18250. 00 2.00 36500. 00
121 2, 050. 00 53300. 00 2, 000. 00 52000. 00
122 13. 00 9360. 00 100. 00 72000. 00
123 200. 00 600. 00 500. 00 1500. 00
124 120. 00 240. 00 500. 00 1000. 00
125 150. 00 750. 00 500. 00 2500. 00
126 18, 100. 00 18100. 00 30, 000. 00 30000. 00
127 4,000. 00 4000. 00 5, 000. 00 5000. 00
128 190. 00 456000. 00 230. 00 552000. 00
129 515. 00 14935. 00 300. 00 8700. 00
130 48. 00 16896. 00 100. 00 35200. 00
131 .85 10030. 00 2.00 23600. 00
132 83. 00 205840. 00 80. 00 198400. 00
133 73. 00 100010. 00 200. 00 274000. 00
134 133. 00 41230. 00 300. 00 93000. 00
135 106. 00 1378. 00 230. 00 2990. 00
136 154. 00 6468. 00 220. 00 9240. 00
137 210. 00 210. 00 400. 00 400. 00
138 250. 00 235000. 00 300. 00 282000. 00
139 56. 00 6608. 00 300. 00 35400. 00
140 63. 00 3717.00 300. 00 17700. 00
141 1, 275. 00 10200. 00 1, 000. 00 8000. 00
142 154. 00 1232. 00 600. 00 4800. 00
143 170. 00 6120. 00 400. 00 14400. 00
144 148. 00 6956. 00 200. 00 9400. 00
145 1, 220. 00 148840. 00 700. 00 85400. 00
146 720. 00 35280. 00 1, 000. 00 49000. 00
147 10. 00 1900. 00 8. 00 1520. 00
148 47.00 4700. 00 120. 00 12000. 00
149 720. 00 42480. 00 1, 500. 00 88500. 00
150 63. 00 6930. 00 100. 00 11000. 00
151 655. 00 851. 50 1, 500. 00 1950. 00
152 655. 00 1834. 00 2, 000. 00 5600. 00
153 765. 00 26775. 00 1, 000. 00 35000. 00
154 425. 00 4250. 00 1, 000. 00 10000. 00
155 63. 00 39060. 00 100. 00 62000. 00
156 885. 00 2389. 50 1, 500. 00 4050. 00
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157 3.00 41736. 00 5. 00 69560. 00
158 26. 00 14352. 00 20. 00 11040. 00
159 .90 14951. 70 10. 00 166130. 00
160 66. 00 11220. 00 100. 00 17000. 00
161 72.00 31176. 00 50. 00 21650. 00
162 1, 000. 00 1000. 00 1, 000. 00 1000. 00
163 65. 00 4225. 00 40. 00 2600. 00
164 35. 00 35. 00 40. 00 40. 00
165 110. 00 6270. 00 90. 00 5130. 00
166 165. 00 24420. 00 150. 00 22200. 00
167 2, 000. 00 2000. 00 500. 00 500. 00
168 350. 00 25900. 00 250. 00 18500. 00
169 2,700. 00 13500. 00 2,500. 00 12500. 00
170 405. 00 12150. 00 400. 00 12000. 00
171 340. 00 66980. 00 400. 00 78800. 00
172 912. 00 273600. 00 1, 400. 00 420000. 00
173 425. 00 131750. 00 400. 00 124000. 00
174 40. 00 6000. 00 50. 00 7500. 00
175 .70 8750. 00 2.00 25000. 00
176 2.00 1020. 00 3. 00 1530. 00
177 1.00 71. 00 2.00 142. 00
178 1.00 260. 00 2.00 520. 00
179 2.00 8200. 00 2.00 8200. 00
180 4.00 6400. 00 4.00 6400. 00
181 95, 000. 00 95000. 00 100, 000. 00 100000. 00
182 85, 000. 00 85000. 00 100, 000. 00 100000. 00
183 55, 000. 00 55000. 00 60, 000. 00 60000. 00
184 100, 000. 00 100000. 00 100, 000. 00 100000. 00
185 55, 000. 00 55000. 00 60, 000. 00 60000. 00
186 110, 000. 00 110000. 00 120, 000. 00 120000. 00
187 25, 000. 00 25000. 00 50, 000. 00 50000. 00
188 60, 000. 00 60000. 00 100, 000. 00 100000. 00
189 1, 890, 250. 00 1890250. 00 2,100, 000. 00 2100000. 00
TOT A) 20, 916, 205. 90 A) 21, 287, 944. 00

B) 235 DAYS X 17100 B) 250 DAYS X 17100

A+B) 24,934, 705. 90 A+B) 25,562, 944. 00



